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AMENDMENTS TO THE SOLICITATION

1. The Section B clause entitled "B.1 FI XED RATES FOR SERVI CES ( MAR 2004)"
has been revised as annotated in bold. The text is as foll ows:

For eval uati on purposes, the offeror shall propose the labor hours and

equi prent quantities uniformy throughout the potential 60 nonths (i nclusive
of the two twel ve-nonth optional Award Term Options). The governnent reserves
the right to order the hours and equi prent quantities on an as-needed basi s.

The following fixed rates shall apply for paynent purposes for the duration
of the contract:

Base Years (1-3) Award Term Option Y ears
(4&5)
5 Year Year 1 Year 2 Year 3 Year 4 Year 5
Estimated Fixed Fixed Fixed Fixed Hourly Fixed

Labor Direct Hourly Hourly Hourly Rate Hourly
CLIN RCM S# Classification Labor Hours Rate Rate Rate Rate
0001AA 1-05-01 Response Manager

Straight Time 5,000 $ $ $ $ $
0001AB 1-05-01 Response Manager

Overtime 500 $ $ $ $ $
0002AA 1-10-01 Foreman

Straight Time 7,000 $ $ $ $ $
0002AB 1-10-01 Foreman

Overtime 1,000 $ $ $ $ $
0003AA 2-05-01 Equipment Operator

Straight time 5,000 $ $ $ $ $
0003AB 2-05-01 Equipment Operator

Overtime 1,500 $ $ $ $ $
0004AA 2-10-01 Field Clerk/Typist

Straight time 8,000 $ $ $ $ $
0004AB 2-10-01 Field Clerk/Typist

Overtime 2,500 $ $ $ $ $
0005AA 2-03-01 Cleanup Technician

Straight time 25,000 S $ $ S S
0005AB 2-03-01 Cleanup Technician

Overtime 2,000 $ $ $ $ $
0006AA 2-20-01 Truck Driver

Straight time 200 $ $ $ $ $
0006AB 2-20-01 Truck Driver

Overtime 100 $ $ $ $ $
0007AA 3-07-01 Chemical Technician

Straight time 1,500 $ $ $ $ N
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0007AB 3-07-01 Chemical Technician
Overtime 300 $ $ $ $ $

0008AA 4-05-01 Chemist/Organic
Straight time 750 $ $ $ $ $

0008AB 4-05-01 Chemist/Organic
Overtime 150 $ $ $ $ $

0009AA 4-10-01 Engineer/Chemical
Straight Time 75 $ $ $ $ $

0009AB 4-10-01 Engineer/Chemical
Overtime 75 $ $ $ $ $

0010AA 4-15-01 Engineer/Civil
Straight Time 500 $ $ $ $ $

0010AB 4-15-01 Engineer/Civil
Overtime 20 $ $ $ $ $

001TAA 4-30-01 Industrial Hygenist
Straight Time 2,000 $ $ $ $ $

0011AB 4-30-01 Industrial Hygenist
Overtime 200 $ $ $ $ $

0012AA 4-15-01 T&D Coordinator
Straight Time 2,500 $ $ $ $ $

0012AB 4-15-01 T&D Coordinator

Overtime 100 $ $ $ $ $
Base Years (1-3) Award Term Option Y ears
(4&5)
5 Year Year | Year 2 Year 3 Year 4 Year 5
Estimated Fixed Daily Fixed Fixed Daily Fixed Fixed

Equipment Equipment Usage in Rate Daily Rate Daily Daily
CLIN RCM S# Description Days Rate Rate Rate
0013 1-09-10 Car-Passenger 3,465 $ $ $ $ $
0014 1-36-10 Truck-Pickup

2 Wheel Drive 1,323 $ $ $ $ $
0015 1-36-20 Truck-Pickup

4 Wheel Drive 95 $ $ $ $ $
0016 1-45-20 Truck-SUV

4 Wheel Drive 50 $ $ $ $ $
0017 1-54-30 Van-Passenger 50 $ $ $ $ $
0018 2-10-10 Trailer-Cargo-8Ft $ $ $ $ $

40

0019 2-55-10 Trailer-Office-

10Ft X 36Ft

(Fully Equipped) 750 S S S $ $
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0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

2-55-25

2-55-30

2-60-10

2-60-20

2-60-40

3-01-10

3-10-25

3-10-50

3-20-25

3-30-25

3-30-35

3-35-10

3-35-40

3-60-30

3-60-40

3-95-10

3-99-10

4-01-05

4-01-10

4-01-20

Trailer-Office-
10Ft X 40Ft
(Fully Equipped)

Trailer-Office-
10Ft X 50Ft
(Fully Equipped)

Storage Van

(Office/Crew Type
Trailer) 8Ft X 32Ft

Storage Container
Ground Level

8Ft X 20Ft
Storage Container
Ground Level

8Ft X 20Ft
Backhoe-Loader
Dozer-Medium

Dozer-Large

Truck-Articulating-
Dump

Excavator
w/Bucket-Small

Excavator
w/Bucket-Medium

Forklift-Rough
Terrain

Forklift-Solid
Rubber Tire

Loader w/Bucket-
Rubber Tire-Small

Loader w/Bucket-
Rubber Tire-
Medium
Uniloader-w/Bucket
Compressor/Air-

185 CFM

Safety-Monitor-
Sulfide

Safety-Monitor-
Explosion/Oxygen

Safety-Monitor-Hnu
(PID)

750

700

500

100

100

100

100

200

100

60

75

60

75

100

75

100

50

50

100
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$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
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0041

0042

0043

0044

0045

0046

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

The rate,
management costs,

al |

The Contractor shal

4-01-25 Safety-Monitor-
OVA (PID)

5-01-30 Safety Monitor-
Cyanide

6-15-10 Radio-Handheld

7-25-20 Computer-Portable-
PC

7-25-30 Computer-Printer

7-25-40 Copier

7-25-50 Fax Machine

8-51-05 Generator-5Kw

8-51-10 Generator-10Kw

9-53-30 Water Laser-
Medium Pressure
(2500-5000psi)

10-18-20 Pump-Double
Diaphragm-2 inch

10-18-30 Pump-Double
Diaphragm-3 inch

10-25-10 Pump-Submersible-
1.5 inch

10-25-20 Pump-Submersible-
2.0 inch

10-25-30 Pump-Trash-3 inch

0-00-01 Other Direct Costs

0-00-02 Material Handling
Costs

or rates,

50

35

1,800

2,000

2,000
2,000

2,000

150

35

25

25

30

30
25
1 Lot

%
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$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $
$ $ $ $

Not to exceed $

$

set forth above cover al
report preparation,
i ndirect costs such as,

cleric

are applied directly to the work called for
accepted by the Project Oficer.

anot her
equi prent

peri od,

t he CGovernnent shal
provi ded under that task order at the rate in effect for the period

in which the work is perforned.

| ast period of the contract,

for

t he
the duration of the task order

| ast

voucher for only the tine of the personne
i n individual
I f work under

a task

expenses,
al support,
over head and genera

total for all 5 years.

total for all 5 years.

i ncl udi ng program
profit and
and adnm ni strative expenses.

sal ari es,

rei nburse the Contractor for
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Personnel tinme vouchered shall be only that tine expended in a productive
effort as specifically ordered by individual task orders. Time spent in
travel shall not be an allowable direct charge to this contract at any tine
i ncludi ng nobilization and denpbilization to and fromthe site. Therefore,
the contractor shall not bill the governnent at the fixed rates shown above
for time spent in travel. Travel expenses (i.e., transportation costs, per
diem etc.,) are allowable in accordance with clause B.4(C)

The contractor shall nmaintain tine and | abor distribution records for al
enpl oyees who work under the contract. These records nust docunent tinme
wor ked and work performed by each individual on all task orders.

2. The Section B clause entitled "CElILING PRICE (EP 52.216-150) (APR 1984)"
has been added. The text is as foll ows:

The ceiling price of this contract is TO BE DETERM NED AT TI ME OF AWARD.
The Contractor shall not nmake expenditures or incur obligations in the
performance of this contract which exceed the ceiling price specified herein
except at the Contractor's own risk.

3. The Section E clause entitled "E. 2 H GHER- LEVEL CONTRACT QUALI TY

REQUI REMENT ( GOVERNMENT SPEQ FI CATI ON) (FAR 52.246-11) (MAR 2001) DEVI ATI ON'
has been revised. The asterisk in Part A has been nmoved and an asterisk in
Part B has been added. The text is as foll ows:

The Contractor shall conply with the higher-level quality standard sel ected
bel ow.

Title Numbering Date Tailoring
[ X] Specifications and ANSI / ASQC E4 1994 See bel ow

Guidelines for Quality
Systems for Environ
mental Data Collection
and Environmental
Technology Programs

[ ]

[ ]

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC
E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to denonstrate
conformance to ANSI/ASQC E4 by submitting the quality docunmentation described
bel ow

In addition, after award of the contract, the Contractor shall revise, when
applicable, quality docunentation submtted before award to address specific
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comrent s provided by EPA and submit the revised documentation to the
Contracting Oficer’s Representati ve.

After award of the contract, the Contractor shall also inplenment all
qual ity docunentation approved by the Governnent.

A. Pre-award Documentation: The offeror nmust submt the followi ng quality
system docunentation as a separate and identifiable part of its technical
proposal : (CO, select one or more)

Documentation Specifications
[ ] Qual ity Managenent Pl an EPA Requirenents for Quality
Managenment Plans (QV R-2) [dated
03/ 20/ 01]
[ X] Joint Quality Management *EPA Requirenments for Quality
Pl an/ Qual ity Assurance Managerment Plans (QA/R-2) [dated
Project Plan for the 03/ 20/ 01] and EPA Requirenents for
contract Quality Assurance Project Plans

(O R-5) [dated 03/20/01]

[ ] Programmatic Quality EPA Requirenents for Quality
Assurance Project Plan Assurance Project Plans (QA/R-5)
for the entire program [ dated 03/20/01]

(contract)

[ ] O her Equi val ent: *Document located at
http://www.epa.gov/qualityl/ga docs.
html

This docunentation will be prepared in accordance with the specifications

identified above, or equivalent specifications defined by EPA, Section F
clause entitled “OTHER DELI VERABLES.” Work involving environmental data
generation or use shall not conmmence until the Governnent has approved this
docunentation and incorporated it into the contract.

B. Post-award Documentation: The Contractor shall subnit the foll ow ng
quality systemdocunentation to the Contracting Oficer’'s Representative at
the tinme frames identified bel ow (CO, select one or more)

Documentation Specification Due After

[ ] Qual ity Managenent Pl an EPA Requirenments for Awar d of
Quality Managenment Pl ans contract
(QA/R-2) [dated 03/20/01]
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for the entire program
(contract)

Plans (QAV R-5 [dated
03/ 20/ 01]

[ ] Joint Quality Management EPA Requirenments for Awar d of
Pl an/ Qual ity Assurance Quality Managenent Pl ans contract
Project Plan for the (QA/R-2) [dated 03/20/01]
contract and EPA Requirenents for

Quality Assurance Project
Plans (QA/R-5) [dated
03/ 20/ 02]

[ ] Qual ity Assurance EPA Requirenents for Awar d of
Project Plan for the Quality Assurance Project contract
contract Plans (QAVR-5 [dated

03/ 20/ 01]

[ ] Programmatic Quality EPA Requirenments for Awar d of

Assurance Project Plan Quality Assurance Project contract

[ X] Qual ity Assurance *EPA Requirenents for | ssuance of
Project Plan for each Quality Assurance Project statenent of
appl i cabl e project Plans (QAV R-5 [dated work for the

03/ 20/ 01] pr oj ect

[ ] Proj ect-specific EPA Requirenents for | ssuance of
suppl enent to Quality Assurance Project statenent of
Programmatic Quality Plans (QAV R-5 [dated work for the
Assurance Project Plan 03/ 20/ 01] proj ect
for each applicable
proj ect .

[ X] O her Equi val ent:

http://www.epa.gov/qualityl/ga docs.html |

*Document located at

] award of contract

[ X] issuance

of statenent
of work for
the project

This docunmentation will be prepared in accordance with the specifications
identified above or equival ent specifications defined by EPA, Section F O ause

entitled “OTHER DELI VERABLES. ”
The Government will review and return the quality docunentation, with
comments, and indicating approval or disapproval. |f necessary, the

contractor shall revise the docunentation to address all comments and shal |
submit the revised docunentation to the governnment for approval.
shal | dat a

The Contract or not comrence work invol ving environment al
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generation or use until the Government has approved the quality docunentati on.

(Note: Statenent of work includes statenents of work to perform projects
under work assignnents, task orders, delivery orders, etc.)

4, The Section F clause entitled "F. 10 EFFECTI VE PERI OD OF CONTRACT--TI ME
AND MATERI ALS, LABOR HOUR, CR | NDEFI NI TE DELI VERY/ | NDEFI NI TE QUANTI TY CONTRACT
(EP 52.212-155) (APR 1984)" has been revised as annotated in bold. The text
is as foll ows:

The effective period of this contract is from the effective date of the
contract through the potential 60 months (inclusive of two twelve-month
optional Award Term Options). See the Section H Cl ause entitled “Award Term
Option Incentive Guidance.”

5. The Section Gclause entitled "G 1 ORDERI NG - BY DESI GNATED ORDERI NG
OFFI CERS (EPAAR 1552.216-72) (APR 1984)" has been revised as annotated in
bold. The text is as foll ows:

(a) The CGovernment will order any supplies and services to be furnished
under this contract by issuing task orders on Optional Form 347, or an agency
prescribed form fromthe effective date of the contract through the
expiration date of the contract. In addition to the Contracting Oficer, the
followi ng individuals are authorized ordering officers:

All warranted OSCs |isted at the foll ow ng URL:
http://ww. epa. gov/ oam srpod/ oscs. pdf

These aut horized ordering officers are limted to issuing work, provided
such work is within the scope of the contract Statenment of Wrk. However,
only the Contracting O ficer may change terns and conditions of the contract
and exercise options to increase quantity.

(b) A Standard Form 30 will be the nethod of amendi ng task orders.

(c) The Contractor shall acknow edge recei pt of each order and shall prepare
and forward to the Ordering Oficer within ten (10) cal endar days the proposed
staffing plan for acconplishing the assigned task within the period specified.

(d) If the Contractor considers the estimated | abor hours or specified work
conpl etion date to be unreasonable, he/she shall pronptly notify the Odering
O ficer and Contracting Officer in witing within 10 cal endar days, stating
why the estinmated | abor hours or specified conpletion date is considered
unr easonabl e.

(e) Each task order will have a ceiling price, which the Contractor may not
exceed. When the Contractor has reason to believe that the | abor paynent and
support costs for the order, which will accrue in the next thirty (30) days,
will bring total cost to over 85 percent of the ceiling price specified in the
order, the Contractor shall notify the Ordering Oficer.

(f) Paragraphs (c), (d), and (e) of this clause apply only when services are
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bei ng order ed.

6. The Section Gclause entitled "G 2 ORDERI NG (FAR 52.216-18) (OCT 1995)"
has been revised as annotated in bold. The text is as foll ows:

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule. Such orders may be issued fromthe
effective date of the contract through the period of performance

(b) Al delivery orders or task orders are subject to the terns and
conditions of this contract. 1In the event of conflict between a delivery
order or task order and this contract, the contract shall control

(c) If mailed, a delivery order or task order is considered "issued" when
the Governnent deposits the order in the mail. Oders nay be issued orally,
by facsimle, or by electronic comrerce nmethods only if authorized in the
Schedul e.

7. The Section G clause entitled "I ND RECT COSTS ( EPAAR 1552. 242-70) (APR
1984) DEVI ATI ON' has been added. The text is as follows:

(a) In accordance with paragraph (d) of the "All owabl e Cost and Paynent"
clause, the final indirect cost rates applicable to this contract shall be
est abl i shed between the Contractor and the appropriate Governnent
representative (EPA, other Governnent agency, or auditor), as provided by FAR
42.703-1(a). EPA's procedures require a Contracting O ficer determ nation of
indirect cost rates for its contracts. In those cases where EPA is the
cogni zant agency (see FAR 42.705-1), the final rate proposal shall be
submtted to the cognizant audit activity and to the foll ow ng:

Envi ronnental Protection Agency

Chi ef, Cost and Rate Negotiation Service Center
O fice of Acquisition Managenent (3802R)

Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, D. C. 20460

The Contractor shall also follow the notification and cost inpact procedures
prescribed in paragraph (b) bel ow.

Where EPA is not the cognizant agency, the final rate proposal shall be
submitted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting O ficer of the cognizant agency. Upon
establi shnent of the final indirect cost rates, the Contractor shall submit an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cognhi zant audit agency. The final rates shall be contained in a witten
under st andi ng between the Contractor and the appropriate Government
representative. Pursuant to the "Allowable Cost and Paynment" clause, the
al l owabl e indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.
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(b) Until final annual indirect cost rates are established for any peri od,
the Governnment shall reinburse the Contractor at billing rates established by
the appropriate Governnment representative in accordance with FAR 42.704, by
neans of a separate indirect cost rate agreenent or a contract nodification
subj ect to adjustment when the final rates are established. The established
billing rates are currently as foll ows:

Cost Center
Peri od

Rat e

Base

These billing rates may be prospectively or retroactively revised by nutua
agreenment, at the request of either the Government or the Contractor, to
prevent substantial overpaynent or underpaynent.

(1) For any retroactive indirect cost rate adjustnents (i.e.,indirect
costs already billed), including final indirect cost rate adjustnents, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
i npact statement showing the effect of the indirect cost rate changes for each
contract. This statenent shall conpare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustnents only, the Contractor
shall notify the current EPA Contracting Oficers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Secti on.

(3) For either prospective or retroactive indirect cost rate
adj ustnents, the Contractor shall provide the Cost Policy and Rate Negoti ation
Section with the names of the current EPA Contracting Oficers for the
affected contracts.

(c) Notwithstandi ng the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs rei mbursabl e under this contract.
The Government shall not be obligated to pay the Contractor any additiona
amount on account of indirect costs in excess of the ceiling rates |isted
bel ow

Cost Center
Peri od
Rat e

Base

The ceiling rates specified above are applicable fromthe effective date of
the contract through the end of the period of performance including any option
peri ods.

8. The Section Gclause entitled "FI NANCI AL ADM NI STRATI VE CONTRACTI NG
OFFI CER ( EPAAR 1552.242-72) (OCT 2000) DEVI ATI ON' has been added. The text is
as foll ows:
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(a) A Financial Administrative Contracting Oficer (FACO is responsible
for performng certain post-award functions related to the financial aspects
of this contract when the EPA is the cognizant federal agency. These functions
i nclude the followi ng duties

(1) Review the contractor's conpensation structure and insurance
pl an.

(2) Negotiate advance agreenents applicable to treatment of costs and to
I ndependent Research & Devel oprment/Bi d and Proposal costs.

(3) Negotiate changes to interimbilling rates and establish fina
indirect cost rates and billing rates.

(4) Prepare findings of fact and issue decisions related to financi al
matters under the Disputes clause, if appropriate.

(5) In connection with Cost Accounting Standards:
(A) Determne the adequacy of the contractor's disclosure statenents;

(B) Determine whether the disclosure statenents are in conpliance
with Cost Accounting Standards and FAR Part 31;

(C) Deternmine the contractor's conpliance with Cost Accounting
St andards and di scl osure statenents, if applicable; and

(D) Negotiate price adjustnents and execute suppl enental agreenents
under the Cost Accounting Standards cl auses at FAR 52.230-3, 52.230-4, and
52. 230- 5.

(6) Review, approve or disapprove, and nmaintain surveillance of the
contractor's purchasing system

(7) Performsurveillance, resolve issues, and establish any necessary
agreenments related to the contractor's cost/schedul e control system including
travel policies/procedures, allocation and cost chargi ng et hodol ogy,
ti mekeepi ng and | abor distribution policies and procedures, subcontract
paynent practices, matters concerning relationshi ps between the contractor and
its affiliates and subsidiaries, and consistency between bid and accounting
classifications.

(8) Review, resolve issues, and establish any necessary agreenents
related to the contractor's estimating system

(b) The FACO shall consult with the contracting officer whenever necessary
or appropriate and shall forward a copy of all agreements/ decisions to the
contracting officer upon execution

(c) The FAQO for this contract is:

TBD

9. The Section Gclause entitled "G 6 ANNUAL ALLOCATI ON OF NON- SI TE COSTS
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(EP 52.242-310) (OCT 1991)" has been revised as annotated in bold. The text
is as follows:

(a) The contractor shall submt an allocation report annually on a Federa
fiscal year (FY) basis. The purpose of this report is to allocate al
paynents made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. Exanples of
non-site-specific activities include program managenent, contract fees (base,
fixed, and award), and other tasks given to the contractor for
non-site-specific work

(b) Wthin 90 days after the end of each FY, EPA will provide the contractor
the total anopunt of all invoices for the annual allocation period. The
contractor shall submit two draft copies of the Annual Al ocation Report to
EPA within 60 days after receipt of the invoice anmounts. The paragraph bel ow
titled, "Annual Allocation Report”, lists the required subnissions for the
Annual Al location Report. Attachnment 8 to the contract, titled, "lnstructions
for Perform ng the Annual Allocation of Non-Site- Specific Costs" provides a
detai |l ed expl anation of each schedul e type and steps for conpleting each
schedul e.

(c¢) The Superfund Accounting Branch of the Financial Mnagenent Division
(FMD) will review the draft report and notify the contractor in witing of any
corrections required for the final report. Two copies of the final report
incorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statenent
certifying that the data provided to EPA is supported by the contractor's
accounting records. NOTE: These allocations represent changes to EPA s
accounting system No changes should be made to the contractor's accounting
system

(d) In addition to the two copies of the final reports, the contractor shal
al so submit the Sunmmary of A location report on a 3 1/2" PC formatted conputer
disk in a Lotus 1-2-3 or ASCIl format. The reports shall be sent to:

Chi ef , Superfund Accounting Branch
Envi ronnental Protection Agency

Fi nanci al Managenent Division (3303F)
Ariel Rios Building

1200 Pennsyl vani a Avenue, N W

Washi ngton, D.C. 20460

(e) When the contract perfornmance period ends at other than the end of the
FY, EPA will provide the amobunt to be allocated 90 days after subnission of
the last invoice follow ng contract expiration. The time requirenents for
subm ssion of draft and final reports noted in the paragraphs above wil

apply.

(f) If the contractor is submtting Annual Allocation Reports on costs
incurred during FY 1991 and earlier, the contractor may conbi ne each FY's
report into one report. Approval nust be granted by the Chief, Superfund
Accounting Branch, FMD before the reports can be conbi ned.
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Al | ocati on Met hodol ogy
Initial Steps:

Bef ore begi nning the allocation process, the contractor mnust performfour
t asks:

1) Reconcil e the paid amounts provided by EPA with contractor records,
2) Identify costs charged to sites with SSI Ds and wi t hout SSI Ds,

3) Redi stribute costs for sites which initially did not have SSI Ds, but
whi ch were subsequently assigned an EPA SSI D, and

4) Identify which of the non-site activity costs should be allocated to
sites:

The contractor shall delineate the anmount of non-site- specific costs
into the foll owing non-site categories:

Program Managenent - (National & Regional, if applicable) -
Paynments made to the contractor for the specific nanagenent
and adm nistration of the contract as a whole. This

i ncludes contract fees except for fees applicable to

i ndi vi dual sites.

Site Support Non-Site Activities - paynments for activities
which relate to, support, and/or benefit the sites worked on
by the contractor.

Program Wde Non-Site Activities - paynents for activities
whi ch support the overall Superfund program beyond the sites
wor ked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the
annual allocation process.

Capi tal Equi prent - equi prent with an individual cost over
$5, 000. 00 and a useful life of greater than one year.

Start-up Costs - costs incurred generally in the first year
and associated with efforts benefiting the entire contract
term e.g., quality assurance plans.

(g) The contractor shall allocate the non-site activity costs to sites,
program wi de non-site costs, and other appropriations using an allocation
met hod that reflects the causal/beneficial relationship of the non-site costs
to site costs. The preferred allocation nethod is a total cost base.
However, with the approval of the Chief, Superfund Accounting Branch, FMD, the
contractor may use an alternate nethodol ogy.

In addition, special allocations may be required as foll ows:

- Al'l equi prent with a unit value of $5,000.00 or greater
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and a useful life of greater than one year shall be
depreci ated over its useful life and allocated to
sites. The allocation of anortized equi pnent costs
shoul d refl ect equi pnent usage on the sites. The
preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule
shall be maintained and submitted to EPA at contract
expiration.

- Start-up costs, if applicable, shall be anortized over
the life of the contract.

- Paynents made for costs incurred in previous fisca
years, if material, shall be allocated in a separate
report. |If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Chi ef , Superfund Accounting Branch, FMND.

Annual All ocati on Report
Requi r ed

- Summary of All ocation

- Mast er Al l ocation Schedul e

- St at enent of Allocati on Met hodol ogy

- Listing of all invoices paid during the Federal fisca
year (with invoice nunbers and anpunts)

- Certification of Contractor Records - (final report
only)

Required if applicable:

- Schedul e of Start-up Costs
- Schedul e of Capital Equi pnent Depreciation
- Schedul e of Non-Site Activities

(h) The contractor should refer to "lInstructions for Perform ng the Annua
Al | ocation of Non-Site-Specific Costs" for a detail ed expl anati on and
illustration of the allocation process and net hodol ogy. Questions regarding
any Annual Allocation requirenents should be referred to the Chief, Superfund
Accounting Branch, FMD at (202) 260-9268.

10. The Section Gclause entitled "G 7 SUBCONTRACT CONSENT (EP 52.244-100)
(APR 1984)" has been revised as annotated in bold. The text is as foll ows:

(a) The Contractor shall submit the information required by the clause
entitled “Subcontracts” to the Contracting O ficer and On- Scene Coordi nat or
and obtain consent to subcontract fromthe Contracting Cfficer or On-Scene
Coordi nator in accordance with the foll ow ng:

RESPONSI BLE
DESCRI PTI ON ACTI ON CFFI G AL
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Subcontracts under $200,000 Revi ew & Consent osC
(Except as stated bel ow)

Sol e Source Subcontracts

Over $25, 000 (Except Revi ew osC
Transportation and Disposal) Review & Consent CO

Sol e Source Transportation Revi ew osc
and Di sposal over $200,000 Revi ew & Consent CO

I nnovati ve and Energi ng

Al ternative Technol ogy Revi ew osc
(Al Dollar Amounts) Revi ew & Consent CO

All Oher Actions Over Revi ew osc
$200,000 Revi ew & Consent CO

I nnovative Alternative Technology is defined as any fully devel oped
technol ogy for which cost or performance information is inconplete, thus
hi ndering routine use at CERCLA sites. An innovative alternative technol ogy
may require field testing before it is considered proven and avail able for
routine and/or site specific use. Energing Alternative Technol ogy is defined
as alternative technology in an earlier stage of devel opment than innovative
al ternative technol ogy, where performance research has not yet successfully
passed | aboratory or pilot testing.

OSCs have authority to consent to subcontractor selection regardl ess of
the dollar anmount in instances where Contracting O ficer consent cannot be
obt ai ned due to tinme constraints. Such action requires that a request for the
ratification of the Contracting Oficer be subnitted to the Contracting
Oficer within five working days in instances where the action exceeds the
authority of the OSC as specified above.

(b) The contractor is required to obtain consent to subcontract for al
cost reinbursenment, tine and material, and | abor hour type subcontracts, and
for all fixed price subcontracts that either exceed $25,000 or five percent of
the total estinmated cost of the prime contract, whichever is |ess.

Subcontract consent is for subcontracted tasks involving "hot zones", al
| evel s, indemification, conflict of interest or safety training. (For
addi tional review and/or approval for pollution liability indemification,

refer to Sections | and H of this RFP). For the purposes of this clause, a
"hot zone" is defined as a site area requiring personal protective equi pnent
at any level. The authority to consent to subcontracts is delineated in

par agraph A herein.

(c) In instances where the subcontract exceeds $25,000 or is of a nunber
of subcontracts with a single subcontractor for the same or related supplies
or services that in the aggregate are expected to exceed $25,000, the
Contractor shall provide in Block 23 of the EPA Form 1900-55 (or as an
attachnment thereto) prepared for the day on which the consent for the
subcontract is given, information on how the subcontractor was sel ected and
the conpetition obtained. For nonconpetitive subcontracts, the Contractor
shal | provide a sole source justification which states why there is only one
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source and what efforts were nmade to obtain conpetition. A copy of the

i nformati on upon which the subcontractor selection was made and/or the sole
source justification nust be attached to the Contracting Oficer’s copy of the
EPA For m 1900-55.

(d) The followi ng are designated as "Team Subcontractors" with rates
established in the contract: TBD

Addi ti onal team subcontractors may be approved in witing only by the
Contracting Oficer.

(e) Additional subcontract consent provisions:

(1) Subcontract consent given under this clause is conditiona
upon the prinme contractor providing the informati on required by
Part 44 of the FAR to support the proposed subcontract;

(2) A copy of the signed subcontract shall be sent to
the review ng and consenting official(s);

(3) EPA consent to the subcontract does not relieve the prine
contractor of any obligations or responsibilities under the prine
contract;

(4) EPA consent to the subcontract does not create any
obligation for EPA relative to the subcontractor

(5) EPA consent to the subcontract does not create any "privity of
contract” between EPA and the subcontractor;

(6) EPA consent to the subcontract does not constitute a
determination as to the acceptability of the subcontract price or
the allowability of subcontract costs;

(7) EPA consent to the subcontract does not constitute approval of
the terms and conditions of the subcontract; and

(8) The Contracting Oficer will act only in disputes arising
under the prime contract even if a subcontractor is affected by
t he di spute between EPA and the prinme contractor.

11. The Section Hclause entitled "H 6 LI M TATION OF FUTURE CONTRACTI NG
(ALTERNATE |) ERRS" has been deleted and is replaced with the foll ow ng
(nunmber 13 bel ow):

12. The Section Hclause entitled "LIM TATI ON OF FUTURE CONTRACTI NG ( EPAAR
1552-209. 74) (MAR 1997) (ALTERNATE 1) ERRS" has been added. The text is as
fol | ows:

(a) The parties to this contract agree that the Contractor will be
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restricted inits future contracting in the manner descri bed bel ow. Except as
specifically provided in this clause, the Contractor shall be free to conpete
for contracts on an equal basis with other conpanies.

(b) If the Contractor, under the terns of this contract, or through the
performance of work pursuant to this contract, is required to devel op
specifications or statenments of work and such specifications or statements of
work are incorporated into an EPA solicitation, the Contractor shall be
ineligible to performthe work described in that solicitation as a prine
Contractor or subcontractor under an ensuing EPA contract.

(c) Unless prior witten approval is obtained fromthe cognizant EPA
Contracting Oficer, the Contractor, during the life of the delivery order or
taski ng docunent and for a period of five (5) years after the conpletion of
the delivery order or tasking docunent, agrees not to enter into a contract
wWith or to represent any party, other than EPA, with respect to: (1) any work
relating to CERCLA activities which pertain to a site where the Contractor
previously perforned work for EPA under this contract; or (2) any work that
may j eopardi ze CERCLA enforcenment actions which pertain to a site where the
Contractor previously perforned work for the EPA under this contract.

(d) During the life of this contract, including any options, the
Contractor agrees that unless otherw se authorized by the Contracting Oficer:

(1) I't will not provide any Superfund Techni cal Assistance and Renpva
Team ( START) type activities (e.g., START contracts) to EPA within the
Contractor's ERRS assi gned geographical area(s), either as a prine
contractor, subcontractor, or consultant.

(2) It will not provide any START type activities (e.g., START
contracts) to EPA as a prine contractor, subcontractor or consultant at
a site where it has perfornmed or plans to perform ERRS work

(3) It will be ineligible for award of START type activities contracts
for sites within its respective ERRS assi gned geographi cal area(s) which
result froma CERCLA adnministrative order, a CERCLA or RCRA consent
decree or a court order.

(e) The Contractor and any subcontractors, during the life of this
contract, shall be ineligible to enter into an EPA contract or a subcontract
under an EPA contract, which supports EPA s performance of Superfund
Headquarters policy work, including support for the analysis and devel oprment
of regulations, policies, or guidance that govern, affect, or relate to the
conduct of response action activities, unless otherw se authorized by the
Contracting Officer. Exanples of such contracts include, but are not linted
to, Superfund Managenent and Anal ytical support contracts, and Superfund
Techni cal and Anal ytical support contracts

(f) The Contractor agrees in advance that if any bids/proposals are
submtted for any work that would require witten approval of the Contracting
O ficer prior to entering into a contract subject to the restrictions of this
cl ause, then the bids/proposals are subnmtted at the Contractor's own risk
Therefore, no claimshall be nade agai nst the Governnent to recover
bi d/ proposal costs as a direct cost whether the request for authorization to
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enter into the contract is denied or approved.

(g) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other conpanies, and
as long as such data remmins proprietary or confidential, the Contractor shal
protect such data from unauthorized use and di scl osure.

(h) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreenents
for nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plunbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the | anguage of this clause, including this paragraph (h)
unl ess ot herwi se authorized by the Contracting Officer. The Contractor nay
request in witing that the Contracting Oficer exenpt fromthis clause a
particul ar subcontract or consultant agreenent for nondiscretionary technica
or engi neering services not specifically listed above, including |aboratory
analysis. The Contracting Cficer will review and eval uate each request on a
case- by-case basis before approving or disapproving the request.

(i) If the Contractor seeks an expedited decision regarding its initia
future contracting request, the Contractor may submit its request to both the
Contracting Oficer and the next adm nistrative |level within the Contracting
O ficer's organi zation

(j) A review process available to the Contractor when an adverse
determnation is received shall consist of a request for reconsideration to
the Contracting Officer or a request for review subnmitted to the next
adm nistrative level within the Contracting O ficer's organi zation. An
adverse deternination resulting froma request for reconsideration by the
Contracting Oficer will not preclude the Contractor fromrequesting a review
by the next admi nistrative level. Either a request for review or a request
for reconsideration nust be submitted to the appropriate level within 30
cal endar days after receipt of the initial adverse deternination

13. The Section Hclause entitled "H 7 TASK ORDER CONFLI CT CF | NTEREST
CERTI FI CATI ON' has been revised as annotated in bold. The text is as foll ows:

Wthin 20 cal endar days of receipt of the Task Order, the contractor
shal | provide the Contracting Officer with a conflict of interest
certificati on. The contractor is required to provide a conflict of interest
certification for the each task order issued under the contract. The
contractor has a continued obligation to search and report any actual or
potential conflicts of interest during the course of performing under a task
order.

In the certification, the contractor nmust certify, to the best of the
contractor’s know edge and belief, that all actual or potential organizationa
conflicts of interest have been reported to the Contracting O ficer or that,
to the best of the contractor’s know edge and belief, no actual or potentia
organi zational conflicts of interest exist. |In addition, the contractor nust
certify that its personnel who performwork under this task order or relating
to this task order, have been informed of there obligations to report persona
and organi zational conflicts of interest to the contractor. The certification
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shall also include a statenent that the contractor recognizes its continuing
obligation to identify and report any actual or potential conflicts of
interest arising during perfornmance of this task order or other work relating
to this site.

14. The Section Hclause entitled "I NSURANCE LI ABILITY TO TH RD PERSONS
(EPAAR 1552. 228-70) (OCT 2000)" has been added. The text is as follows:

(a) (1) Except as provided in subparagraph (2) below, the Contractor shal
provide and mai ntai n workers' conpensation, enployer's liability,
conpr ehensi ve general liability (bodily injury), and conprehensive autonobile
l[iability (bodily injury and property damage) insurance, and such ot her
i nsurance as the Contracting officer may require under this contract.

(2) The Contractor may, with the approval of the Contracting officer,
mai ntain a self-insurance program provided that, with respect to workers
conpensation, the Contractor is qualified pursuant to statutory authority.

(3) Al insurance required by this paragraph shall be in a form and
anmount and for those periods as the Contracting officer nay require or approve
and with insurers approved by the Contracting officer.

(b) The Contractor agrees to submt for the Contracting officer's approval,
to the extent and in the manner required by the Contracting officer, any other
i nsurance that is maintained by the Contractor in connection with the
performance of this contract and for which the Contractor seeks rei nbursenent.

(c) The Contractor shall be reinbursed for that portion of the reasonable
cost of insurance allocable to this contract, and required or approved under
this clause, in accordance with its established cost accounting practices.

15. The Section Hclause entitled "H 13 LI M TATI ON ON REI MBURSEMENT FOR
RENTAL EQUI PMENT (EP 52.231-305) (APR 1992)" has been deleted in its entirety.

16. The Section Hclause entitled "H 14 LI M TATI ON ON FI XED- RATE EQUI PMENT
CHARGES (EP 52.231-310) (APR 1992)" has been deleted inits entirety.

17. The Section Hclause entitled "H 20 BACKGROUND CHECKS FCR EPA
CONTRACTORS PERFORM NG SERVI CES ( MARCH 2004) " has been del eted and repl aced
with the clause entitled "BACKGROUND CHECKS FOR EPA CONTRACTORS PERFORM NG
SERVI CES (EP-S 04-01) (FEB 2004) DEVI ATION "

18. The Section Hclause entitled "H 24 TRANSBOUNDARY EFFORTS ( MAR 2004)"
has been revised as annotated in bold. The text is as foll ows:

The contractor shall provide support activity in a foreign country in
accordance with the contract Statenent of Wirk to the extent that there is
domestic legal authority to provide such support activity, a request by the
foreign government, and to the extent that such support activity is authorized
by, and consistent with, an international agreenent between the governnent of
the U.S. and the governnent of the foreign country. The contractor is advised
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that it nay be subject to applicable foreign | aw whil e perform ng such support
activity in the foreign country and the Contractor is responsible for ensuring
that it conplies with all relevant requirements of the foreign country that
are necessary to perform such support activity in those countri es.

19. The Section Hclause entitled "ALTERNATE PROGRAM MANAGER' has been
deleted in its entirety.

20. The Section Hclause entitled "H 3 "GREEN' ACCOVMODATI ONS" has been
revised. The text is as foll ows:

The contractor shall, to the greatest extent possible, utilize “green”
accommodati ons during perfornmance of this contract. The contractor is
encouraged to use the checklist in Attachnent No. 13 of the contract to
eval uat e acconmmpdati ons when nmaki ng reservations.

21. The Section H clause entitled "TASK- ORDER AND DELI VERY- ORDER OVBUDSMAN
(EP-S 00-02) (SEP 2000)" has been added. The text is as follows:

The Task-Order and Delivery-Order Orbudsnan for this contract is:

Name: Cori nne M Si sneros

Addr ess: 1200 Pennsyl vani a Avenue, N.W 3801R
Washi ngton, D.C. 20460

Tel ephone Number: (202) 564-4321

Facsim | e Nunber: (202) 565-2473

E- Mai | Addr ess: <si sneros. cori nne@pa. gov>

22. The Section H clause entitled "BACKGROUND CHECKS FOR EPA CONTRACTORS
PERFORM NG SERVI CES (EP-S 04-01) (FEB 2004) DEVI ATI ON' has been added. The
text is as foll ows:

(a) The requirenents of this clause apply to the successful awardee(s) of the
contract.

(b) Definitions: For purposes of this clause, on-site refers to any
federal l y-owned or | eased space and any conmercial space prinmarily occupied by
Federal workers. 1t also includes EPA designated Superfund sites regardl ess
of whether or not they are federally-owned or | eased.

(c) The contractor shall collect the background check infornmation described
bel ow for all enployees who will be working ERRS work under this contract
prior to the enpl oyee begi nning contract work. Contractors are responsible
for collecting the background check information and subnitting such
information to the EPA Headquarters Personal Security Branch prior to the
enpl oyee beginning to performany work under the contract. The information
will be used by EPA to nake a suitability deternination regarding the

enpl oyee’s suitability to performwork under the contract. Except as
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otherw se pernitted by this clause or any other clause in the contract, no
enpl oyee to whom the requirenents of this clause apply may perform contract
work until EPA determnes the suitability of the enpl oyee to perform work
under the contract. At a mnimm the background check information to be
collected and subnmitted by the contractor nust include the foll ow ng

i nformation:

(i) Law enforcenment checks (Federal, State, and Local for the past 5
years);

(ii) Social Security Nunmber trace; and
(iii) Verification of U S. citizenship or |egal resident status.

(d) The contracting officer will notify the contractor within 30 days from
the date of the subm ssion of the background check information to EPA of those
enpl oyees found unacceptabl e by EPA to perform contract work based on the
suitability deternmination. The contractor is responsible for a qualified

repl acenent.

(e) Compliance with the requirenments of this clause shall not be construed as
providing a contractor enployee clearance to have access to classified
i nformation or confidential business information.

(f) Contracting officers, on a case-by-case basis, may, either tenporarily or
permanently, waive the requirenents of this clause, if they deternine, in
witing, that background checks and suitability determ nations are not
necessary: (1) at a specific location, (2) for a specific individual, or (3)
prior to beginning work.

(g) The contractor agrees to insert terns that conformsubstantially to the
| anguage of this clause in all subcontracts that will performthe work
identified in paragraph (c) of this clause under this contract.

(h) The contractor nust subnmit the follow ng infornation to the Agency:

(i) The background check information on all applicable enpl oyees,
required in (c) above;

(ii) The name and phone nunber of the cognizant EPA contracting
of ficer; and

(iii) A copy of the contract statenent of work.

By Mail: US EPA Headquarters
Personal Security Branch (3206R)
O fice of Administrative Services
1200 Pennsyl vani a Avenue, NW
Washi ngton, DC 20460

By Courier: US EPA Headquarters
Personal Security Branch (3206R)
O fice of Administrative Services
Ronal d Reagan Bui |l di ng
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Mezzani ne Fl oor, Room M 300
1301 Pennsyl vani a Avenue, NW
Washi ngton, DC 20001

23. The Section Hclause entitled "H 37 USE OF CONTRACTOR- OMWWED OR
AFFI LI ATED LABORATORI ES AND TREATMENT FACI LI TI ES" has been revi sed. The t ext
is as foll ows:

The On-Scene Coordinator (OSC), in conjunction with the Contracting
O ficer, will deternine the appropriateness of using contractor-owned or
affiliated | aboratories under this contract. Such determ nations need to be
based on conpetition, site safety concerns, and the potential for an actual or
potential conflict of interest on the part of the contractor.

There are certain situations where the use of a contractor-owned or
affiliated | aboratory and/or treatnment facility would not be appropriate, such
as in determning the extent of contanination and/or estinating vol umes of
material to be di sposed. However, under energency response conditions, there
may be instances where real tinme analytical support services fromthe
contractor-owned or affiliated |aboratories are necessary. Situations of this
nature woul d be the real tine analysis of unstable waste naterials to provide
OSCs with the information to protect the public health and environnent as well
as site personnel

24. The Section Hclause entitled "H 39 TASK CRDERS" has been revi sed as
annotated in bold. The text is as foll ows:

(a) Performance of the cleanup services under this contract shall be
made only as authorized by orders issued in accordance with and by individuals
named in Section G entitled, "Ordering--By Designated Ordering Oficers (EPAAR
1552. 216-72) (APR 1984).” Authorized ordering personnel |isted may issue
orders orally under this contract when warranted for emergencies only. These
assignments must then be issued in writing by the Contracting Officer within
forty-eight (48) hours after the oral direction. The Task Order shall
i ndi cate on which date the assignnment was issued orally.

(b) The CGovernment is obligated to nake paynent only for work actually
conpl eted regardl ess of any estimtes of prospective quantities.

(c) Nothing contained in this contract shall prohibit the Governnent
fromplacing other orders or contracts for this or simlar services.

(d) deanup efforts will only be ordered through the issuance of
i ndi vidual Task Orders. All Task Orders issued will be for the services
specified in each Task Order, and will be in accordance with the fixed rates
specified el sewhere in this contract.

(e) The On-Scene Coordinator naned in the Task Order will be responsible
for the technical admnistration of Task Orders placed hereunder. Neither
Ordering Oficers nor On-Scene Coordi nhators have authority to nodify any
provision of this contract. Any request for deviation fromthe terns of this
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contract or any Task Orders issued hereunder nmust be submitted to the
Contracting Oficer for contractual action.

(f) A separate Optional Form 347 or EPA Form 1900-59 will be issued for
each task order. Each task order will include:

(1) Dat e of order.

(2) Contract Nunmber and order nunber.

(3) Item nunber and description, quantity, and unit price.

(4) Del i very or perfornmance date.

(5) Pl ace of delivery or performance (including consignee).

(6) Packagi ng, packi ng, and shipping instructions, if any.

(7) Accounting and appropriation data.

(8) Any ot her pertinent information, such as the time of the order(if
i ssued verbally), nanme of the On-Scene Coordi nator (0OSC)
responsi bl e for providing technical direction at that site and the
requi red response tine.

(9) Location of the site and the nanme of the Response Manager assigned
by the Contractor.

(10) The specific Statenent of Work related to the cleanup activity
covered by the Task Order, any "optional" reports required, and
any other special technical requirements, instructions or
cl ear ances.

(g) The contractor shall acknow edge receipt of each order in witing
within 5 cal endar days after its issuance date. Such acknow edgnment shall be
submtted to the Ordering Oficer, with a copy forwarded to the Contracting
O ficer responsible for admnistration

(h) Upon receipt of the order, if the Contractor considers the specified
compl etion date to be unreasonable or unrealistic for the required effort, he
shall notify the Contracting Oficer within five (5) days of receipt of the
order or one-half (1/2) of the tinme specified for perfornance of the order,
(whi chever is less) stating why the conpletion date is considered unrealistic.

(i) The ceiling anbunt for each task order will be the ceiling price
stated therein, and constitutes the maxi num amount for which the Government
shall be liable. The Contractor shall not nake expenditures or incur
obligations in the performance of the order which exceed the specified ceiling
amobunt except at the contractor’s own risk. Any increase to the ceiling
amount will be authorized in a witten nodification to the Task Order, and
will be a unilateral action by the Governnent.

(j) A standard Form 30 will be used to nodify all Task Orders, and will
be signed by the Contracting Oficer and when applicable the Contractor

25. The Section Hclause entitled "H 50 AWARD TERM OPTI ON | NCENTI VE
QU DANCE" has been revised as annotated in bold. The text is as foll ows:

As described bel ow, the contract period of performnce may be extended through

the exercise of a contract award termincentive option based on contractor
performance as eval uated by the Governnent in the Award Term Option Incentive
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Period of Performance: The contract period of performance is from the
effective date of the contract through the potential 60 months
(inclusive of two twelve-month optional Award Term Options). These
addi tional award term option periods will be awarded by the government
based on overall contractor performance as evaluated in accordance with
the Award Term Option Incentive Plan. The option periods are given as
foll ows:

Base Peri od: 36 nonths - 3 years
Award Term | : 12 nonths - 1 year
Award Term || : 12 nonths - 1 year

Award Term Option Incentive Plan: The Award Term Option Incentive Pl an
provides for the evaluation of both technical and cost performance, and
serves as the basis for any award term opti on decisions. The Award term
Option Incentive Plan may be unilaterally revised by the governnent and
re-issued to the Contractor at |east sixty (60) days prior to the
commencenent of any Award Term Option evaluation period. Any changes to
the Award Term Option Incentive Plan will be made in witing and

i ncorporated into the contract through a unilateral nodification citing
this clause. The government will consult with the contractor prior to
the i ssuance of a revised Anmard Term I ncentive Plan, but is not required
to obtain the contractor’s consent to the revisions. An Award Term
Deternination Oficial (ATDO shall be appointed by the governnent and
is responsible for the overall award termeval uati on and award term
decisions. The ATDO will unilaterally deci de whether or not the
contractor has earned an award-term extension. For this contract, the
ATDO wi | | be the Chief of the Contracts Management Section.

Government’s right to Cancel the Award Term Option Incentive: The
Governnent has the unilateral right to cancel the Award Term Opti on
Incentive in this contract if:

1. the contractor has failed to earn an award term by the end of the
second year of contract perfornance;

2. if, after earning its first award term the contractor fails to
earn an award termin any succeedi ng year of contract performance;

3. the services are no | onger needed.

Cancel | ation of an Award Term that has not yet comrenced for any of the
reasons set forth in this clause shall not be considered either a

term nati on of convenience or a termnation for default, and shall not
entitle the contractor to any term nation settlenent or any other
conpensation. |If the CO determines that either condition (1) or (2)
above apply, and cancels the award termoption incentive, then the
resulting unilateral nodification will cite this clause as the
authority.

Award Term Option Incentive Administration: The award term eval uation
will be conpleted in accordance with the schedul e given in the Award
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Term Option Incentive Plan in Section H Award term deci sions that
affect the period of performance will commence at the end of the base
period and conclude at the end of contract year four (conclusion of
Option |/ conmmencenent of Option I1).

5. Award Term Option Incentive Decisions: For eval uation purposes, at
nonths 33 and 48, the contractor’s rating nmust be a “Good” or above to
be awarded an award term opti on

6. Automatic Re-competition Decision: The contract will be automatically
re-conpeted at the conclusion of the second award term option or at the
end of the three-year base period if the contractor fails to earn an
award term option.

7. Review Process: The Contractor may request a review of an award term
option decision. The request shall be submitted in witing to the
Contracting Officer within 15 days after notification of an award term
deci sion. The Chief of the Contracts Management Section W || conduct
any award termoption decision reviews.

26. The Section Hclause entitled "H 51 AWARD TERM OPTI ON | NCENTI VE PLAN"
has been revised as annotated in bold. The text is as foll ows:

l. I NTRODUCTI ON: This plan covers the administration of the award term
provi sions of the ERRS contract.

OBJECTI VE OF THE AWARD TERM

The award termincentive affords the contractor an opportunity to earn
addi tional option periods comensurate with the achi evenent of consistently
good performance in pursuit of contractual objectives and goals.

The decision to exercise an option under this contract is dependent upon
governnent need, AND the contractor’s performance over the prior base or
option period. The Award Term deci sion is based upon an eval uati on by program
and contracting personnel regarding the contractor’s performance. The purpose
of the Award Term option incentive is to notivate the contractor to provide
excel lence in the perfornance of activities related both collectively and
individually on all Task Orders issued under this contract.

The Award Term eval uati on and deci sion, as determ ned by the Award Term
Determ nation O ficial (ATDO, shall be based upon conpleted Task Orders which
may be either tinme-and-materials and/or fixed-price. The Perfornance
Eval uation Board (PEB) will nake a reconmendation to exercise an option. The
PEB wi || consist of the follow ng individuals: Chief of the Contracts
Management Section, Project O ficer, and the Contracting Officer. During the
base period and Option I, the decision to exercise an option based upon an
Award Term deci sion will be made not less than 2 nonths prior to the date of
t he next option period. The contract evaluation periods are as foll ows:

Contract Period of Perfornmance Contract Eval uation Peri od
Base Mont hs 1-36 For the first evaluation period, the award
termevaluation will be arrived at by
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averaging all Task Order performance
ratings.

Award Term deci sion to be finalized not
|ater than the end of Month Notification
of intent to exercise Option | to be

i ssued by end of Month 34 (60 days in
advance).

Option | Mont hs 37-48 Second Eval uation Period: Award Term
decision to be finalized not later than
the end of nonth 45. Notification of
intent to exercise Option Il to be issued
by end of Month 46 (60 days in advance).

Option 11 Mont hs 48- 60 No Award Term Eval uati ons or deci sions
wi |l be made during this option period.
Standard annual and end- of - contract
performance eval uations will be perforned.

. PERFORVANCE EVALUATI ON CATEGORI ES, CRITERIA, AND RATI NG GUI DELI NES

In order to evaluate the contractor’s performance at the conpletion of
all Task Orders, evaluation categories and a set of evaluation criteria have
been devel oped. This section highlights these conponents of the plan by
defining each performance eval uati on category and describing rating guidelines
for scoring work perfornmed under each of the criteria.

Per f or rance Eval uati on Category:

The Governnent shall conduct an overall evaluation of the contractor’s
performance of Task Orders during each evaluation period as set forth in this
cl ause/ pl an.

Rati ng Gui deli nes:

Rating guidelines for each of the performance evaluation criteria are provided
in Exhibit 3. These guidelines are provided to establish a uniform system of
eval uati ng perfornmance for each of the evaluation criteria.

I11. EVALUATI ON REQUI REMENTS

The applicable evaluation requirenments are attached as indicated bel ow

Requi r enent Exhi bi t

Adj ectival Ratings 1

Eval uation Criteria for Task Orders 2

Rati ng Guidelines for Performance Evaluation Criteria 3
Exhibit 1

ADJECTIVAL RATINGS
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Adj ectival Ratings shall be broken down into the six (6) categories shown
bel ow. These ratings are simlar to the NH Past Performance rating system

O=Unsati sfactory
1=Poor

2=Fair

3=CGood

4=Excel | ent
5=Cut st andi ng
N/A=Not Applicable

A decision to exercise an Option under this contract will be nmade only upon
the contractor achieving the appropriate award termrating during an

eval uation period as set forth below. For each evaluation period, the overal
rating will be a conposite of the individual scores for the elenents. The
contractor is required to score an overall rating of “Good” or above. |If the
contractor achi eves the above rating, the Government may unilaterally exercise
the award termoption.

Exhi bit 2
EVALUATION CRITERIA

NOTE: These categories of evaluation criteria are consistent with those used
on the Past Performance Questionnaire used during the solicitation phase for
the award of this contract.

1. QUALITY OF SERVICES DELIVERED:

a. The contractor’s performance in conplying with contract requirenents,

qual ity achi eved, and overall technical expertise denobnstrated.

(For exanple: on-tine contractor arrival to site, establishnent of cal
center, effective subcontracting, neeting pernmit requirenents, acconplishment
of transportati on and di sposal of wastes)

b. Extent to which the contractor’s reports and docunentati on were accurate,
conplete and subnitted in a tinely nmanner? (For exanple: accurate, conplete,
and on-time project work plans and daily cost accounting reports, site safety
and quality assurance pl ans)

c. The contractor’s key personnel (technical expertise, managenent
capabilities)

d. The contractor’s key personnel response to technical direction by
gover nnent

2. EFFECTIVENESS OF MANAGEMENT:

Extent to which the contractor was able to solve contract perfornance

probl ems, including subcontractor performance probl ens, w thout extensive
gui dance from gover nment
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3. INITIATIVE IN MEETING CONTRACT REQUIREMENTS:

Extent to which the contractor displayed initiative in meeting requirenents

4. TIMELINESS OF PERFORMANCE:

Extent to which the contractor net project schedul es

5. COST CONTROL:

a. Extent to which the contractor displayed initiative in controlling overal
Task Order costs

b. Extent to which the contractor was able to track costs and provide
accurate, conplete and tinely tracking reports? (For exanple: accurate, on-
time daily cost accounting reports)

c. Extent to which the contractor’s billings current, accurate and conpl ete?
(For exanple: accurate, on-time daily cost accounting reports)

6. BUSINESS PRACTICES:

Extent to which the contractor coordinated and cooperated with the governnent?

7. CUSTOMER SATISFACTION:
Extent to which the OSC was satisfied with the overall performance of the
contractor.
Exhibit 3
Rating Guidelines For Performance Evaluation Criteria

On the Task Order Eval uation, each OSC will assign each category listed in
Exhibit 2 one of the follow ng ratings:

0 = Unsatisfactory
1 = Poor

2 = Fair

3 = Good

4 = Excellent

5 = Qutstandi ng

The following criteria will be used as guidance in making these eval uati on.

A.  UNSATI SFACTORY
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QUALI TY OF SERVI CES DELI VERED: Non-conformance is jeopardizing the achi evenent
of contract requirenments despite nmjor Agency invol venents

EFFECTI VENESS OF MANAGEMENT: Uneffective nmanagenent and inability to sol ve
contract performance problens is jeopardizing the achi evenent of contract
requi renents despite mj or Agency invol venent

I NI TI ATI VE | N MEETI NG CONTRACT REQUI REMENTS: The contractor’s conplete lack in
displaying initiative in nmeeting requirenments is jeopardi zing the achievenent
of contract requirenents despite mmjor Agency invol venent

TI MELI NESS OF PERFORMANCE: Del ays are jeopardizing performance of contract
requi rements despite major Agency invol verment

COST CONTROL: Inability to nanage cost issues is jeopardi zing perfornmance of
contract requirenents despite maj or Agency invol venent

BUSI NESS PRACTI CES: Response to inquiries, technical/servicel/admnistrative
i ssues is not effective

CUSTOMER SATI SFACTI ON: Overal | performance of the contractor jeopardized the
achi evement of contract requirements despite maj or Agency invol venent

B. POCR

QUALI TY OF SERVI CES DELI VERED: Overall conpliance requires najor Agency
i nvol verment to ensure achi everent of contract requirenents

EFFECTI VENESS OF MANAGEMENT: Effective nmanagenent and ability to sol ve
contract performance problens requires major Agency invol venent to ensure
achi evenent of contract requirenents

I NI TI ATI VE | N MEETI NG CONTRACT REQUI REMENTS: The contractor’s display of
initiative in meeting requirements requires mgjor Agency invol venent

TI MELI NESS OF PERFORMANCE: Del ays require maj or Agency involvenent to ensure
achi everrent of contract requirenents

COST CONTROL: Ability to nanage cost issues requires mjor Agency invol venent
to ensure achievenent of contract requirenents

BUSI NESS PRACTI CES: Response to inquires, technical/service/admnistrative
issues is marginally effective

CUSTOMVER SATI SFACTI ON: Overal | performance of the contractor required ngjor
Agency invol venent to ensure achi evenent of contract requirenments

C. FAR

QUALITY OF SERVI CES DELI VERED: Overal |l conpliance required m nor Agency
i nvol vement to ensure achi evenent of contract requirenents

EFFECTI VENESS OF MANAGEMENT: Effective nmanagenent and ability to sol ve
contract perfornmance problens requires minor Agency involvenent to ensure
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achi evement of contract requirenments

I NI TI ATI VE | N MEETI NG CONTRACT REQUI REMENTS: The contractor’s display of
initiative in nmeeting requirenents requires mnor Agency invol venent

TI MELI NESS OF PERFORMANCE: Del ays require m nor Agency involvenent to ensure
achi evenent of contract requirenents

COST CONTROL: Ability to manage cost issues requires nminor Agency invol venment
to ensure achievenent of contract requirenents

BUSI NESS PRACTI CES: Response to inquiries, technical/service/adn nistrative
i ssue is somewhat effective

CUSTOMER SATI SFACTI ON: Overal | performance requires mnor Agency involvenent
to ensure achievenment of contract requirenents

D. GOOD

QUALI TY OF SERVI CES DELI VERED: Overall conpliance requires no Agency
i nvol venent to ensure achi evenent of contract requirenents

EFFECTI VENESS OF MANAGEMENT: Effective managenment and ability to sol ve
contract performance problens requires no Agency involvenent to ensure
achi evenent of contract requirenments

I NI TI ATI VE | N MEETI NG CONTRACT REQUI REMENTS: The contractor’s display of
initiative in meeting requirenents requires no Agency invol venent

Tl MELI NESS OF PERFORMANCE: Del ays require no Agency invol verent to ensure
achi evenent of contract requirenents

COST CONTROL: Management of cost issues requires no Agency involvenent to
ensure achi evenent of contract requirements

BUSI NESS PRACTI CES: Response to inquires, technical/service/admnistrative
issues is usually effective

CUSTOMER SATI SFACTI ON: Overal | performance requires no Agency involvement to
ensure achi evenent of contract requirenments

E. EXCELLENT

QUALI TY OF SERVI CES DELI VERED: There are no quality problenms and quality
slightly exceeded the contract requirements

EFFECTI VENESS OF MANAGEMENT: The contractor’s ability to effectively nanage

the contract and ability to solve contract performance problens slightly
exceeds contract requirenents

I NI TI ATI VE | N MEETI NG CONTRACT REQUI REMENTS: The contractor’s displ ay of
initiative in nmeeting requirenments slightly exceeds contract requirenents

TI MELI NESS OF PERFORMANCE: There are no unexcused del ays and performance
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slightly exceeds contract requirenents

COST CONTROL: There are no unresol ved cost nanagenent issues and performance
inthis area slightly exceeded contract requirenents

BUSI NESS PRACTI CES: Response to inquires, technical/servicel/adninistrative
issues is effective and performance in this area slightly exceeded contract
requi renments

CUSTOMVER SATI SFACTI ON: Overall perfornmance slightly exceeded contract
requirements

F. OUTSTANDI NG (all categories)

The contractor has denonstrated an outstandi ng performance |evel in any of the
categories that justifies adding a point to the score. It is expected that
this rating will be used in those rare circunstances when contractor
performance clearly and greatly exceeds the performance levels required by the
contract.

27. The Section Hclause entitled "STAGED ELECTRONI C DATA DELI VERABLE ( SEDD)
(APR 2004)" has been added. The text is as follows:

For all analytical chem stry | aboratory services procured through the
contractors’ l|aboratory or through a subcontracted | aboratory under this
contract, the laboratory shall be required to report data in the Staged

El ectronic Data Deliverable (SEDD) format. The minimumrequirenent for the
| aboratory is the delivery of a SEDD Stage 2a deliverable. Electronic
deliverabl es neeting SEDD Stage 2b and Stage 3 requirenments are al so
accept abl e and encouraged. Once the files have been received fromthe

| aboratory, the contractor nust electronically reviewthe files to neet
project data quality requirenents using the U S. Arny Corps of Engineers
(USACE) Automated Data Review (ADR) software or equivalent. The USACE ADR
software will be provided by U S. Environnental Protection Agency (USEPA) to
the contractor. The original data (in the SEDD format), specifications for
data review, and results of the automated data review shall be provided to
USEPA upon request. |n energency response situations where rapid transnmtta
of initial results are required, prelimnary data may be delivered directly to
USEPA. Prelimnary data shall be followed by data delivered in the SEDD
format by the | aboratory, with contractor review using the ADR software or
equi val ent .

I nformati on on SEDD can be obtained at the foll ow ng websites:
http://ww. epa. gov/ super fund/ prograns/ cl p/ sedd. ht m

http://ww. envi ronnment al . usace. arny. | /info/technical/chenm chent opi cs/ chermedd
/ chenedd. ht n

Exceptions: Data from m crobiol ogical, physical, and bio assay tests are not
required to be delivered in the SEDD format.
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28. The Section | clause entitled "I.4 ORDERI NG (FAR 52.216-18) (OCT 1995)"
has been deleted in its entirety.

29. The Section | clause entitled "REQU REMENTS" has been added. The text
is as foll ows:

(a) This is a requirenments contract for the supplies or services specified,
and effective for the period stated in the Section F clause entitled
“EFFECTI VE PER OD OF CONTRACT-TI ME AND MATERI ALS, LABOR HOUR, OR I NDEFI NI TE
DELI VERY/ | NDEFI NI TE QUANTI TY CONTRACT (EP 52.212-155)(APR 1984)." The
gquantities of supplies and services specified in the Schedul e are estimates
only and are not purchased by this contract.

(b) Delivery or performance shall be nade only as authorized by orders
i ssued in accordance with the Ordering clause. The Contractor shall furnish
to the Governnent, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedul e.

(c) Except for any limtations on quantities in the Order Limtations clause
or in the Schedule, there is no limt on the nunber of orders that may be
i ssued. The Government may issue orders requiring performance at nultiple
| ocati ons.

(d) Any order issued during the effective period of this contract and not
conpleted within that period shall be conpleted by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
Governnent's rights and obligations with respect to that order to the sane
extent as if the order were conpleted during the contract's effective period;
provi ded, that the Contractor shall not be required to performunder this
contract after 90 days beyond the expiration date of the contract.

30. The Section | clause entitled "1.6 | NDEFIN TE QUANTITY (FAR 52.216-22)
(OCT 1995)" has been deleted in its entirety.

31. The Section L clause entitled "L.12 | NSTRUCTI ONS FOR THE PREPARATI ON CF
TECHNI CAL AND COST OR PRI CI NG PROPCSALS ( EPAAR 1552.215-73) (AUG 1993)
DEVI ATI ON' has been revised as annotated in bold. The text is as follows:

As stated in FAR clause 52.215-1(f)(4), “The CGovernnent intends to eval uate
proposal s and award a contract w thout discussions wth offerors(except
clarifications as described in FAR 15.306(a)). Therefore, the offeror’s
initial proposal should contain the offeror's best ternms froma cost or price
and technical standpoint. The Governnent reserves the right to conduct

di scussions if the Contracting Officer later determ nes themto be necessary.

(a) Technical proposal instructions.
(1) Submit your technical proposal as a separate part of the tota

proposal package. Onit all cost or pricing details fromthe technica
proposal
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(2) Special technical proposal instructions:

The offeror shall include a table of contents and a brief executive sumary
descri bing the highlights of the proposal. Technical proposals rmust be
submitted in an original and five (5) copies. Oferors shall submt their
proposals in a format which follows the topics identified in the Technica

Eval uation Criteria (see clause M2 "Evaluation Factors for Award"). Cferors
are strongly encouraged to prepare their proposals as succinctly as possible.
O ferors should include in their proposals the information necessary to

eval uate the proposals based on the evaluation factors set forth in Section M
Al though there will not be a page linitation on the technical proposal,
offerors are advised that the quality of the infornmation provided is nore

i nportant than the quantity. Elaborate brochures or other presentati ons beyond
that which is sufficient to present a conplete and effective proposal are

nei ther necessary nor desired. Clarity, brevity, and | ogical organization
shal | be enphasi zed during proposal preparation.

The proposal shoul d be prepared on standard 8.5" x 11" paper, single spaced,
with foldouts as required. If fol dout pages are used, they nust not exceed 11"
x 17". *“Two-sided” printing is required. Pages nust be nunbered
consecutively. Type size shall not be less than 12 CPl or 12 point and shal
not be printed reduced in size.

A. MANAGEMENT
1. MANAGEMENT APPROACH (5 Points)

O ferors shall address their proposed project organization and procedures for
retaini ng, maintaini ng, managi ng and supporting the personnel and equipnent
listed in Section B. The offeror shall show how these itenms will be nade
avail abl e (including the nobilization point(s)of response crews and equi pnent)
at any location in the Puerto Rico and the U.S. Virgin Islands within the
response tine linmts specified el sewhere in this Request for Proposal (RFP).
O ferors should cite recent, rel evant corporate experience to denonstrate
their ability to provide the response cl eanup services, on-site, within the
response tine limts.

O ferors shall describe their nanagenent structure for nanaging all work and
coordinating all activities with the EPA

O feror shall describe their approach for identifying and conducting training
for in-house and subcontractor personnel.

The offeror shall present a corporate health and safety programfor protecting
al | enpl oyees working on this contract and its approach for inplenmenting the
program The offeror shall denonstrate how the programw ||l affect the nunber
of personnel on scene, given OSHA requirenents for initial entry and for

t enperature extrenes.

O ferors shall describe their nethod for ensuring that all storage
transportation, treatnment and di sposal of hazardous waste are acconplished in
a manner that neets all applicable federal, state, and |ocal safety and
environmental | aws and regul ati ons.
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2. COST CONTROL (5 Points)

O ferors shall describe howtheir financial information systemis capable of
tracking, reporting and invoicing all expenditures of |abor, equipnent and
materials by site.

O ferors shall describe the cost control procedures they propose to use during
removal activities, including the preparati on of EPA Form 1900-55, Contractor
Daily Cost Report, as described in clause F.3, and purchasing of materials.
The of feror shall also describe procedures for identifying, review ng and
reconciling all cost variances between its cost accounting and invoicing
system and the EPA Form 1900-55. Offerors shall present their proposed nethod
for estimating costs during work plan devel opnent.

The offeror shall cite recent, direct corporate experience in managing the

financial aspects of efforts simlar to the SON including exanples of cost
control techniques utilized in these efforts.

3. SUBCONTRACT MANAGEMENT (5 Points)

The offeror shall identify any and all subcontractors proposed as part of the
cl eanup services and delineate their roles and responsibilities. The offeror
shall denobnstrate how these subcontractors will be effectively incorporated

into the overall project organization

The offeror shall denonstrate it's conpetence to perform subcontractor
managenent includi ng, how subcontractors will be |ocated, conpeted, selected
and managed t hroughout the life of the subcontract. O ferors shall denonstrate

their working arrangenent (e.g., letters of credit, basic ordering agreenents,
etc.) with providers of cleanup equi pnent, materials, and services including
security, drilling, fencing, testing, transportation and di sposal

4. EQUIPMENT (5 Points)

O ferors nust denonstrate that they can provide sufficient quantities of al
the response equi pnment and materials listed in Section B to perform cleanup
services for, at a mninum three (3) concurrent renoval actions in Puerto
Rico and the US. Virgin Islands.

O ferors shall denonstrate how they will conply with state and | oca
transportation permts and labeling regulations required for transporting
response vehi cl es and equi pnent (e.g., height and weight restrictions, reagent
| abel i ng and any other requirenents).

5. REGULATORY COMPLIANCE (5 Points)

Oferors will denonstrate their understanding of the “Applicable or Rel evant
and Appropriate Requirenments” (ARAR s) that must be addressed during renoval s
under the Conprehensive Environnental Response, Conpensation, and Liability
Act (CERCLA), as anended by the Superfund Amendnents and Re-aut horizati on Act
(SARA). The discussion should include technical and procedural requirenents
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and contracting and subcontracting requirements. In addition, the discussion
shoul d include the | and di sposal restrictions under the Resource Conservation
and Recovery Act (RCRA), as anmended, and the CERCLA O f-Site Di sposal Policy.

6. QUALITY ASSURANCE (5 Points)

O ferors will denonstrate how proposed Quality Assurance procedures wil
ensure that all nonitoring data obtained under this contract will be of known
quality.

The offeror shall subnit a detailed outline of a Quality Assurance (QQ)
program pl an which fully describes the conmitment of their nanagenent for
ensuring that all environnental nonitoring data obtained under this contract
will be of known quality. The offeror shall indicate the expected time
requi renments from subni ssion of sanples to return of analysis reports
("turnaround tinme").

O ferors submission of sanple QA project plans for SAMPLE WORK PLANS 1 and 2,
listed in Section D below, shall include a discussion of the follow ng:

QA program organi zati on and responsibility, sanpling procedures
(references), sanpling preservation procedures, sanple custody,
calibration procedures, analytical procedures, internal quality contro
checks, frequency docunentation, and other factors that may affect the
known quality of environnental data.

B. PAST PERFORMANCE INFORMATION (25 Points)

(1) Oferors shall submt past perfornmance information in accordance with
Section L Provision entitled “Past Performance |Infornmation (EPAAR 1552. 215-75)
(OCT 2000)."

C. PERSONNEL RESOURCES

1. PROGRAM MANAGER (KEY PERSONNEL) (10 Points)

The offeror shall present a description of the persons proposed to fill the
position of Program Manager. The description shall contain a resune
describing his or her education, background, recent technical and managenent
experience, acconplishments and references that neet the requirenments of the
position as set forth in Attachment 4 of the RFP

2. RESPONSE MANAGERS (KEY PERSONNEL) (10 Points)

O ferors must denonstrate that they will have sufficient qualified Response
Managers to provide cl eanup services for, at a mininum three (3) concurrent

renmoval actions.

O ferors shall provide a resune for each person describing how they neet the
requirements of the position as set forth in Attachnent 4 of the RFP. Resunes
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shal | describe on-site experience including time frane, nane of enpl oyer
acconpl i shnents and references. Resunes shall also describe the individual’s
pertinent on-scene technical experience in managi ng and supervi si ng cl eanup
personnel, equi pmrent and material during responses to oil and hazardous

subst ance rel eases.

O ferors shall clearly denonstrate that the proposed Response Managers woul d
be available to work on this contract if the offeror is selected for award.

O ferors nust provide the following infornation in a "labor availability
matri x” - Response Manager category, enployee nanme, enployee's current

enpl oyer (if not currently enployed by the offeror), specific nmonths of the
year when this person is avail able, specific percentage when the enpl oyee is
avail able to work on the proposed contract, hours in an enpl oyee year, current
| ocation of each individual as well as any proposed duty-station, years of
experi ence in hazardous substance response and the percentage of hazardous
subst ance response experience actually spent on site.

3. AVAILABILITY OF RESPONSE PERSONNEL (5 Points)

O ferors shall furnish their staffing and recruiting plan for providing

suf ficient qualified personnel for this contract, including their past
recruiting experience. Show how you will maintain the technical expertise of
personnel assigned to the contract. Discuss how your staffing plan
acconmodat es normal fluctuati ng workloads in order to nmaintain an experienced
wor k force during periods of work build-up and decli ne.

D. SAMPLE WORK PLANS (10 Points Each - 20 Points Total)
The O feror shall prepare sanple work plans for the two renoval scenarios that
follow Note: no discussions with offerors will be conducted regarding this
criteria. Each sanple work plan shall describe:

(1) Your approach to both short and long term responses, including a
description of the technical nethods, management approach, and anal ytica

needs;

(2) Your | abor, equipnent, and materials and anobunts of each required to
i npl ement your approach

(3) Your site safety plan, including decontam nation procedures and
ener gency procedures;

(4) Your stabilization, treatnent and/or di sposal approach and
i npl enent ati on procedures;

(5) Your subcontracting needs and procedures to solicit and award
subcontracts;

(6) Your cost control procedures;

(7) Your inmrediate and ongoi ng nmethods of comuni cating with the On-Scene
Coor di nat or about the approach and progress;
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(8) Any assunptions or inferences you've nade;

(9) Your pertinent experience, briefly.

REMOVAL SCENARIOS:
Scenario #1:

In the early morning hours, a fire broke out at a pestici de warehouse situated
in Estate Carlton on St. Croix, U.S. Virgin Islands. A large variety and
quantity of agricultural products including pesticides, herbicides, fumgants,
and fertilizers were stored in the building along with seed grains, propane
cylinders, and mi scell aneous farm machi nery.

During firefighting operations, an estinated 50,000 thousand gallons of water
was used; nuch of this contam nated water nmigrated off-site, passing over

adj acent residential properties, into a farner's pond, and eventually finding
its way into the Cari bbean Sea via drai nage ditches.

Vegetation and | arge nunbers of birds were killed in the path of the pluneg,

and fish and invertebrates died in a local farnmer's pond as well as downstream
at the discharge into the Cari bbean Sea. A trench was dug by the Departnent

of Public Works to intercept contam nated runoff, however, this trench was
constructed after the bulk of fire fighting water had left the site.

Several hours after the fire was di scovered, local fire and police officials
began evacuating the town of Fredericksted. Residents living closest to the
fire site have not been permtted to return to their hones.

The war ehouse was a netal -sided structure on a concrete pad situated on a hil
overl ooking Centerline Road. The pesticides were stored in a variety of

metal, plastic, and fiber containers. The warehouse owner’s residence is

adj acent to the site and was undamaged by the fire. The inventory records for
the warehouse were kept in this building and were, therefore, not destroyed in
the fire. A large nunber of propane cylinders and two druns of ethylene

di bronmi de (EDB) were al so present; the contents of the latter were not

rel eased during the fire. An extrenely hazardous pestici de, EDB was banned by
the US Environmental Protection Agency in 1983. Oher naterials of concern on
the site included four drums of hexaflunuron, 23 druns of mal athion, 3 drumns
of pernethrin, six drums of “Toxaphene” (a restricted use insecticide), 167
bags of ammoniumnitrate fertilizer, 240 bags of pelletized |line, 64 one
gallon bottles of the herbicide “Roundup”, three druns of kerosene, and 27
cases (24 cans per case) of “Of” nosquito repellant. In addition, a 300
gallon tractor nmounted spray application tank parked next to the warehouse had
been full of the herbicide “Diuron”

The Departnent of Health (DCH) placed an immediate restriction on the use of
residential cistern water supplies until testing can be conducted to confirm
its safety. The DCH al so coordinated a bl ood/ urine sanpling program for
response crews and others potentially exposed to chenmicals. The results of
this extensive testing showed no abnormalities. MIlk was collected fromloca
dairy herds for pesticide residue analysis and cattle in the imediate area
were given blood tests and pl aced under veterinary observation as a
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precauti on.

The war ehouse owner is unable to fund a cleanup and the Departnent of Planning
and Natural Resources (DPNR) requested EPA assistance with the cl eanup and
ultimte disposal of contam nated building debris and the renmaining "chem ca
soup,” as well as off site contanination.

Scenario #2:

An abandoned box trailer was discovered in Arecibo, Puerto Rico yesterday
evening at around 5 p.m on Route 638 underneath the Route 22 overpass
According to the Deputy Chief of the Arecibo Fire Departnent, the spill was
first reported by a | ocal resident who noticed a "pungent odor." The resident
called the police departnment. Upon arrival at the site, the patrol nan noticed
a leak froma container |abel ed hazardous and subsequently called the fire
departnment. The discovery warranted a response by local fire and hazardous
materials teams who closed the street. Traffic was conpletely blocked in both
directions while the spill was being cleaned and a crowd of onl ookers gat hered
to watch the cleanup effort.

The truck driver was not present at the site and the trailer appeared to have
been transporting chemcals to | ocal businesses.

The trailer leaking chemicals is situated 1/4 nile froma Senior's |ndependent
Living Facility, but no one was evacuated fromthe building. Several |oca
resi dents and the patrol man who first responded to the incident were exam ned
at the scene and did not appear to be injured, but were taken to an Arecibo
Hospital as a precaution. Route 22 is a najor roadway connecting Areci bo and
San Juan. Traffic is being detoured on both Rt 22 and R 638.

The truck is carrying forty-two boxes each containing twelve one-liter cans of
ether, twenty eight druns of nethanol, five drums of salicylic acid and
fourteen druns of acetonitrile. These naterials are highly flamuable. In

addi tion, these chenicals are absorbed through the skin and respiratory system
and can have long termeffects when one is exposed to large quantities

The chemicals are used in local |aboratories and pharnmaceuti cal conpani es.
O ficials have not yet identified the conpany or companies to which the
shi pnent was bound.

Hazardous materials teans on the scene worked to contain the spill by placing
three overpack drunms with an absorbent substance underneath the | eaking
trailer to catch the material.

The investigation into the ower of the trailer by police officials identified
a local trucker who is not pernmitted to haul hazardous naterials. The truck
driver, having stopped under the overpass to go to the bathroom noticed the

| eak and pani cked causing himto abandon the trailer.

The truck owner is unable to fund a cl eanup and the Puerto Rico Environnenta

Quality Board (EQB) requested EPA assistance with the cleanup and ultimate
di sposal of the chem cals and contam nated soil
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(b) Cost or pricing proposal instructions:

FIXED LABOR RATES:

O ferors shall list fixed hourly rates for all categories of |abor and for al
years listed in clause B.1. The fixed rate shall include all expenses

i ncl udi ng, program managenment costs, salary, facilities capital cost of nobney,
if applicable, report preparation, clerical support, profit and all indirect
costs such as overhead and general and adm nistrative expenses. In addition
time in travel is not an allowable direct charge to this contract. Therefore,
i f your conpany’s policy is to pay your enployees their salary while they are
traveling to and fromthe site, your fixed hourly rates should include a
factor for time spent in travel

O ferors must list a separate rate for straight tine and overtine. |If you
intend to charge the sane rate for any of the listed categories (i.e. straight
tinme, overtinme, etc.) that rate nmust be listed for each category. O ferors
nmust propose a rate for each and every category of labor in order to be

consi dered for award.

The following five categories of labor listed in clause B.1 correspond to the
foll owi ng DOL Wage Determinati on Cccupati on Codes and Titl es:

Clause B.1 DOL Wage Determinations

Heavy Equi pnent Oper at or Heavy Equi pment Operat or #23440
Cl eanup Techni ci an Laborer #23470

Cheni cal Technici an Envi ronnent al Techni ci an #29090
Truck Driver Truck Driver, Heavy Truck #31363
Field d erk/ Typi st General Cerk IV #01118

The fixed rates for categories of |abor covered by the Service Contract Act
shall not be escalated for years 2 through 5. Fixed rates for all other
categories of |abor nmay be escal at ed.

FIXED EQUIPMENT RATES:

O ferors shall list fixed daily rates for all categories of equipnment for al
periods listed in clause B. 1. The offeror shall propose a daily equi pnent
rate that will consist of all costs and profit related to the piece of

equi prrent, including transportation of the equi pnent to and fromthe site.

O ferors must propose a rate for each and every category of equi pnment in order
to be considered for award. The fixed daily rate shall apply to all equipment
whet her owned or rented.

OTHER DIRECT COSTS:

O her Direct Costs (ODCs) include all other contract related charges beyond
the fixed | abor and equipnent listed in clause B.1. Such efforts typically
i nclude, but are not limted to; subcontracting, nmaterials, and travel and
subsi stence. See clause L. 14.
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MATERIAL HANDLING COST:

This is a Time and Materials (T& type contract. For the purposes of this
contract, any material handling cost will apply to the her Direct Costs
(ODCs). If offerors normally apply a material handling cost (indirect cost)
as described in FAR 16.601(b)(2), this material handling cost shall not

i ncl ude costs contained in the fixed rates for | abor and equi pment. This
per centage should be included in your proposal in clause B.1. This materia
handling cost is subject to full review by the EPA and must conformto the
cost principles in FAR Part 31. |If proposed, the offeror shall provide an
expl anation and support of the rate as part of your price proposal

GENERAL PRICING PROPOSAL INSTRUCTIONS:

In the event that there is a difference between the proposed unit price (fixed
hourly I abor rates and/or fixed daily equiprment rates) and the extended tota
for any line item the unit price will be held to be the intended price and
the total will be adjusted accordingly.

Since the estimated quantities are spread over a five (5) year period, the
following method shall be used by all offerors to determine the total price of
their proposal. Multiply each period’s proposed rate by 1/5th the estimated
quantity for that line item. Total the five periods to arrive at a total for
the line item. The total of line items 0001 through 0055 shall be added to
the amount for Other Direct Costs (line item 0056) and any applicable material
handling cost (line item 0057). This total will comprise the offeror’s price
for evaluation purposes.

1. Cost or pricing information.

(i) The contract schedule includes a "Fixed Rates for Services”
clause B.1. Therefore, please provide in your price proposal a
schedul e duplicating the format in the clause and include your
proposed fixed rates per |abor and equi pnent categories for al
the contract periods.

(ii) Submit current financial statenents, including a Balance
Sheet, Statenment of Incone (Loss), and Cash Flow for the last two
conpl eted fiscal years. Specify resources available to perform
the contract without assistance from any outside source. |If
sufficient resources are not available, indicate in your proposa
the anmobunt required and the anticipated source (i.e., bank |oans,
letter or lines of credit, etc.).

2. Direct Labor - Indicate which rates have been escal ated for periods 2
through 5. If escalation is included, state the degree (Percent) and
net hodol ogy. The nethodol ogy shall include the effective date of the base

rates and the policy on salary reviews (e.g. anniversary date of enpl oyee or
salary reviews for all enployees on a specific date).

3. Indirect costs - material handling cost.
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(i) If your rate has been recently approved, include a copy of
the rate agreenent.

(ii) Submt supporting docunentation for rates which have not
been approved or audited.

32. The Section L clause entitled "L.11 PROPOSAL | NSTRUCTI ONS- " GREEN'
ACCOMMODATI ONS' has been deleted in its entirety.

33. The Section L clause entitled "L.14 TECHNI CAL QUESTI ONS (EP 52. 215-110)
(APR 1984)" has been revised as annotated in bold. The text is as foll ows:

O ferors must subnit all technical questions concerning this solicitation in
witing to Tanya Hoston at hoston.tanya@pa.gov or Melissa Onyszko at
onyszko. nel i ssa@pa. gov. EPA nust receive the questions no later than April
26, 2004. EPA will answer questions which may affect offers in an amendment
to the solicitation. EPA will not reference the source of the questions.

34. The Section L clause entitled "L.17 EVALUATI ON QUANTI Tl ES- - | NDEFI NI TE
DELI VERY CONTRACT (EP 52.216-205) (SEP 1984)" has been revised as annotated in
bold. The text is as follows:

To eval uate offers for award purposes, the Governnent will evaluate the
contractor’s proposal by reviewi ng the proposed fixed-prices/rates applied to
the estimated quantities included in the solicitation (and add other direct
costs, if applicable). The total evaluated quantities (plus other direct
costs) represent the maxi numthat may be ordered under a resulting contract.
This estimate is not a representation by the Governnment that the estimated
quantities will be required or ordered.

35. The Section L clause entitled "L.19 SUBCONTRACTI NG PROGRAM PLAN FOR
UTI LI ZATI ON OF SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS CONCERNS ( EP
52.219-125) (AUG 1984)" has been deleted in its entirety.

36. The Section L clause entitled "L.20 PROH Bl TI ON OF SUPERFUND TECHNI CAL
ASSESSMENT AND RESPONSE TEAM ( START) CONTRACTORS FROM CONTRACT AWARD' has been
deleted inits entirety.

37. The Section L clause entitled "L.22 NOTI CE OF FI LI NG REQUI REMENTS FOR
AGENCY PROTESTS (EP 52.233-01) (JUL 1999)" has been deleted in its entirety.

38. The Section Mclause entitled "M 2 EVALUATI ON FACTORS FOR AVWARD ( EPAAR
1552. 215-71) (AUG 1999) ALTERNATE || (AUG 1999)" has been revised as annotated
in bold. The text is as foll ows:

(a) The CGovernnment will make award to the responsible offeror(s) whose
offer conforms to the solicitation and is nost advantageous to the Government
cost or other factors considered. For this solicitation, all evaluation
factors other than cost or price when conbi ned are approxi mately equal to cost
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or price.
(b) Technical Evaluation Criteria:
The follow ng Technical Evaluation Criteria will be used to evaluate the
techni cal proposal s.
TECHNICAL EVALUATION SUMMARY:

A.  MANAGEMENT

1. Managenment Approach 5 Points
2. Cost Control 5 Points
3. Subcontract Management 5 Points
4. Equi pnent 5 Points
5. Regul atory Conpliance 5 Points
6. Quality Assurance 5 Points
B. PAST PERFORMANCE 25 Points
C. PERSONNEL RESQURCES

1. Program Manager 10 Points

2. Response Managers 10 Points

3. Availability of Response Personnel 5 Points
D. SAMPLE WORK PLANS 20 Points

Total 100 Points
A. MANAGEMENT
1. Management Approach (5 Points)

O ferors shall denonstrate the effectiveness of their proposed project

organi zati on and procedures for retaining, nmaintaining, nanagi ng and
supporting the personnel and equipnent listed in Section B for performng the
Statenent of Wrk. The offeror’s denbnstrated trai ning program corporate

Heal th and Safety Program and their methods for ensuring that all work under
this contract conplies with all applicable federal, State and |ocal safety and
environmental |aws and regulations, as they apply to the Statenment of Wrk,
will also be eval uated.

2. Cost Control (5 Points)

O ferors shall denonstrate their relevant (financial) corporate experience and
ability to provide a financial information system capable of planning,
estimating, tracking, reporting and invoicing all expenditures of |abor,

equi prrent and materials by site. Oferors will also be evaluated on their
procedures for reconciling EPA Form 1900-55s with their financial infornmation
system

3. Subcontract Management (5 Points)
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O ferors shall denpbnstrate the methods they propose to effectively secure and
manage subcontractors and the extent to which their proposed subcontractor
utilization can successfully fulfill the requirenments of the proposed
contract.

4. Equipment (5 Points)

O ferors shall denonstrate how they propose to provide, transport and nanage
equi prent to successfully fulfill the requirenents of the proposed contract.

5. Regulatory Compliance (5 Points)

O ferors shall denpnstrate their understanding of the applicable CERCLA, SARA
and RCRA regulatory requirements pertaining to the Statenent of Work

6. Quality Assurance (5 Points)

O ferors shall be evaluated on their denonstration of how proposed Quality
Assurance procedures will ensure that all nonitoring data obtained under this
contract will be of known quality.

B. PAST PERFORMANCE (25 Points)

O ferors shall be evaluated on perfornmance under existing and prior
contracts/subcontracts for services simlar in scope, magnitude and conplexity
to this requirenent. The evaluation shall focus on information that
denonstrates quality of perfornance relative to the size and conplexity of the
procur enent proposed under this RFP and shall include an assessment of the
followi ng equal ly wei ghted sub-factors (See Attachnent 11 - Past Perfornmance
Questionnaire):

Quality of services delivered,

Ef fecti veness of your managerment (including subcontractor managenent),
Initiative displayed in nmeeting contract requirenents,

Ti mrel i ness of performance,

Cost control

Busi ness practi ces;

Cust ormer sati sfaction, and

Ti el i ness of perfornmance

Attenpts to obtain responses will generally not go beyond two tel ephonic
messages and/or witten requests fromthe Governnent, unless otherw se stated
in the solicitation.

If negative feedback is received froma reference, the offeror will be
provided the opportunity to address the perfornance issue.

O ferors with no relevant past perfornmance history or for whominformation on
past performance is not available, will be evaluated neither favorably or
unfavorably on past performance.

Past Performance information will be used for both responsibility
determ nations and as an evaluation factor for award agai nst which offerors
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relative rankings will be conpared to assure the best value to the Governnent.
Ref erences other than those identified by the offeror may be contacted by the
Governnment and used in the evaluation of the offeror’s past performance.

C. PERSONNEL RESOURCES
1. Program Manager (Key Personnel) (10 Points)

O ferors shall denobnstrate the quality and depth of expertise/experience of
their proposed Program Managers as it relates to the responsibilities listed
in Attachnent 1.

2. Response Managers (Key Personnel) (Total 10 Points)

O ferors shall denpnstrate the quality and depth of expertise/experience of
their proposed Response Managers as it relates to the responsibilities |isted
in Attachnent 1 and the Offeror's denonstrated ability to provide a sufficient
nunber of qualified Response Managers to perform cl eanup services for, at a
mnimum three (3) concurrent renoval actions.

3. Availability of Response Personnel (Non-Key Personnel) (5 Points)

O ferors shall be evaluated on their denonstrated ability to provide
sufficient qualified response personnel for, at mninum three (3) concurrent
removal actions in the Region.

D. SAMPLE WORK PLANS (10 Points each - Total 20 Points)

O ferors shall be evaluated on their denonstrated understandi ng of hazardous
substance on-site response situations by describing their proposed nanageri al
and techni cal approach in dealing with the sanple scenarios |located in Section
L.

(c) Evaluation of Cost/Price:

The evaluation methodology described below shall constitute the metod used to
evaluate an offeror’s cost/price for purposes of contract award.

Since the estimated quantities are spread over a five (5) year period, the
following method shall be used to determine the toal price of a proposal. We
will multiply each period’s proposed rate by 1/5th the estimated quantity for
that line item. We will then total the five periods to arrive at a grand
total for the line item. The grand totals of line items 0001 through 0055
shall be added to the amount for Other Direct Costs (line item 0056) and any
applicable material handling cost (line item 0057). This total of contract
line items 0001 through 0057 will comprise the offeror’s price for evaluation
purposes.

39. The Section Mclause entitled "M 4 EVALUATI ON OF "GREEN' ACCOVMODATI ONS
PLAN' has been deleted in its entirety.
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40. The link for the attachment entitled "PERFORMANCE- BASED STATEMENT OF
OBJECTI VES FOR EMERGENCY AND RAPI D RESPONSE SERVI CES FOR SI TES LOCATED I N
PUERTO RICO & THE U.S. VIRG N | SLANDS" has been nodified. The text is as
foll ows:

Thi s docunent can be obtained at the foll owi ng address:

http://ww. epa. gov/ oam sr pod/ i ndex. ht m#sol am

41. The link for the attachment entitled "I NVO CE PREPARATI ON | NSTRUCTI ONS"
has been nodified. The text is as foll ows:

Thi s docunent can be obtained at the foll owi ng address:

http://ww. epa. gov/ oam srpod/ i ndex. ht m#sol am

42. The attachnent entitled "GREEN ACCOMMODATI ONS CHECKLI ST" has been added.
The text is as follows:

Thi s docunent can be obtained at the foll owi ng address:

http://ww. epa. gov/ oam sr pod/ i ndex. ht m#sol am
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